
JUSTIFICATION STATEMENT FOR CM/GC SELECTION 
 

Department of Administrative Services – Division of Archives 
New Archives Building and Rio Grande Depot Remodel 
DFCM Project No. 98188300 
 
 
The Archives selection committee was very impressed with each of the contractors and 
expresses its appreciation to them for their efforts and interest in the project.  The top 
three firms were extremely close, making for a very difficult decision. 
 
From the short-listed firms, the selection committee resolved to rank Okland 
Construction as the firm that would provide the best value to the State of Utah for the 
Archives Building and Rio Grande Depot Remodel. 
 
The Okland team is immediately available to proceed with pre-construction and 
construction, they presented a well thought-out moving plan and schedule, they offered 
the best historic insight among the proposing firms, and presented a reasonable cost 
proposal. 
 
Final Ranking 
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Department of Administrative Services - Division of Archives
New Archives Building and Rio Grande Depot Remodel - CM/GC Selection
DFCM Project No. 98188300

16 April 2003

Selection Criteria

Past Performance Rating 4.7 4.5 4.2 5 4 4.8 5 4 5 4 4 3.5 4.5 5 4

Strength of Team 4.8 4 4 4 3.5 4.3 4 4 3 3 3 3 3 3 2

Project Management Approach 4.8 4 4 5 4 4.3 4 3.5 2 3 3.5 3 3.5 3 2

Schedule 5 3 4 5 4 4.2 4 4.2 2 3 3 4 2.5 3 2

Experience as Construction Manager 5 4 4.7 5 4 4.5 4 4 3 4 4 4 3.5 3 3

Ability to Communicate Effectively with A/E and 
Owner/User 5 4 4 5 4 4 3 4 3 3 4 3 3.5 3 2

Experience in Meeting Aggressive Time Schedules 4.8 4 4.6 5 4 4.5 4 4 3 3 3.5 4 3.5 3 2

Experience in Meeting Tight Budgets 4.5 4 4 5 4 3.5 4 3.6 3 3 4 4 3.7 3 2

Experience in Dealing With Historic Guidelines and 
Their Constraints 4.5 4 3.5 4 3 5 5 4.7 5 3 4 3 3.5 4 2

The Degree to Which CM/GC Brings Creativity and 
Ingenuity to a Role Usually Reserved for A/E's 5 4 3.5 4 4 4 4 4 4 3 3.5 4 3.5 3 2

Selection Criteria

Past Performance Rating 5 5 4.6 5 5 4.5 4 3.8 5 4 4.9 5 4.3 5 4

Strength of Team 4.8 4 4 4 5 4 3 3.2 4 3 4.8 4 4.3 4 5

Project Management Approach 4.8 4 4 5 5 4 3 3.5 4 3 5 4 4.2 5 5

Schedule 4.8 4 4.5 5 5 4 4 4 4 3 4.9 5 4.5 5 5

Experience as Construction Manager 5 5 4.3 5 5 4 4 3.5 4 3 5 5 4.5 5 5

Ability to Communicate Effectively with A/E and 
Owner/User 4.8 4 4 5 5 4 3 3.5 3 3 5 4 4 5 5

Experience in Meeting Aggressive Time Schedules 4.8 4 4 5 5 4 4 4 3 4 4.8 4 4 5 5

Experience in Meeting Tight Budgets 4.5 4 3.8 4 5 4 4 4 3 3 4.5 4 4 5 5

Experience in Dealing With Historic Guidelines and 
Their Constraints 4.5 4 4.2 4 5 4 3 3 3 3 5 4 4.5 4 5

The Degree to Which CM/GC Brings Creativity and 
Ingenuity to a Role Usually Reserved for A/E's 5 5 4 5 4 4 3.5 4 4 5 5 4 5 5
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DEPARTMENT OF ADMINISTRATIVE SERVICES 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 

 
 
PROPOSALS COVERING:                                                      DATE:   April 8, 2003 
 
NEW ARCHIVES BUILDING AND RIO GRANDE REMODEL 
SALT LAKE CITY, UTAH 
 
                   DFCM Project No :    98188300 
                   Construction Budget:   $6,000,000 
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$6,400 

 
$188,500 
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$15,784 
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  29,400 
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  81,663 
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    13,114 
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 15,000 

 
  195,000 

 
    12,218 
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 18,000 

 
180,000 
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I hereby certify this to be a true and exact  
tabulation of proposals received for the above  
named project on April 8, 2003 at 4:00 p.m. 
 
___________________________________ 
Susan L. Smith 
Contract Coordinator 


